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SEE ADVANCED SIGNING FOR
NORTHBOUND ILLINOIS 59

LEGEND

[7.77]  CONSTRUCTION WORK ZONE

RERXX] TEMPORARY PAVEMENT PLACED IN THIS STAGE

m—p DIRECTION OF TRAFFIC
I TYPE II BARRICADES OR DRUMS
o] CHANNELIZATION DRUM

TEMPORARY PAVEMENT MARKING,
4 YELLOW EDGE LINE
SEE NOTE 2 STA. 3193+25 TO STA. 3199+92

TYPE II BARRICADES OR DRUMS

W/STEADY BURNING LIGHTS
SPACED @ 50’ C-C

STA. 3193+25 TO STA. 3204+00

MAINTAIN ACCESS

DURING CONSTRUCTION
(SEE NOTE 4)

WORK
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ADVANCE SIGNING FOR NORTHBOUND ILLINOIS 59
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‘ M6-4-2115

W21-1115(0)-3618

R2-1-3648

W21-1113(0)-3612
R21-1106-3618

/" W1-4L-(0)-48

TEMPORARY PAVEMENT MARKING,
4" YELLOW EDGE LINE
STA. 3200480 TO STA. 3204+00

TEMPORARY PAVEMENT MARKING,

LETTERS & SYMBOLS

TEMPORARY PAVEMENT (SEE NOTE 1)

NOTES

1. SEE TEMPORARY PAVEMENT DETAIL ON MAINTENANCE
OF TRAFFIC DETAILS SHEET.

2. SEE MAINTENANCE OF TRAFFIC CENERAL NOTE 26.

3. ADVANCE SIGN LOCATIONS SHALL BE COORDINATED
WITH ADJACENT CONTRACT. “ROAD CONSTRUCTION
AHEAD" SIGN SHALL BE PLACED WHEN WARRANTED
BY WORK ZONE CONDITIONS OR AS DIRECTED BY
THE ENGINEER.

4. SEE MAINTENANCE OF TRAFFIC GENERAL NOTES
26, 31, 32 & 33.

5. SEE MAINTENANCE OF TRAFFIC GENERAL NOTES
35 & 36.
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